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FLUOR AMES STAKER-PARSON
3737 West 2100 South

Desc of Construction: NEW INTERCHANGE CONSTUCTION WEST VALLEY CITY,UT 84120 West Valley City,UT 84120
Estimate Completion date on or before
County: UTAH (49)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 00122000* 1A- Bonds and Guarantees 1 Lump 984,400.00 984,400.00 525,000.00 525,000.00 958,000.00 958,000.00
2 00122001* 1B- Insurance and Insurance Certificates 1 Lump 171,000.00 171,000.00 210,000.00 210,000.00 252,000.00 252,000.00
3 00122002* 1C- Field Offices and Equipment 1 Lump 141,000.00 141,000.00 175,000.00 175,000.00 241,000.00 241,000.00
4 00122003* 1D- Quality Management Plan, Updates, and 1 Lump 256,000.00 256,000.00 175,000.00 175,000.00 17,000.00 17,000.00
Administration
5 00122004* 1E- Safety Plan, Updates, and Administration 1 Lump 348,000.00 348,000.00 140,000.00 140,000.00 190,000.00 190,000.00
6 00122005* 1F- Public Information Plan, Updates, and 1 Lump 74,000.00 74,000.00 105,000.00 105,000.00 110,000.00 110,000.00
Administration
7 00122006* 1G- Temporary Facilities and Equipment for 1 Lump 286,500.00 286,500.00 175,000.00 175,000.00 660,000.00 660,000.00
Design-Builder
8 00122007* 1H- Temporary Facilities and Equipment for 1 Lump 135,500.00 135,500.00 123,000.00 123,000.00 130,000.00 130,000.00
Department
9 00122008* 1l- Other Project Management Activities 1 Lump 1,039,000.00 1,039,000.00 2,800,000.00 2,800,000.00 4,960,000.00 4,960,000.00
Subtotal 3,435,400.00 4,428,000.00 7,518,000.00
10 - ROADWAY 02- Independent Quality Firm (IQF): S-R399(59) I-15
10 00123000* 2A- IQF Design 1 Lump 179,400.00 179,400.00 700,000.00 700,000.00 1,135,000.00 1,135,000.00
11 00123001* 2B- IQF Construction 1 Lump 2,228,000.00 2,228,000.00 2,100,000.00 2,100,000.00 3,000,000.00 3,000,000.00
Subtotal 2,407,400.00 2,800,000.00 4,135,000.00
10 - ROADWAY 03- Design: S-R399(59) I-15
12 00517000* 3A- Preconstruction Survey 1 Lump 29,000.00 29,000.00 175,000.00 175,000.00 5,000.00 5,000.00
13 00517001* 3B- Geotechnical Services 1 Lump 615,000.00 615,000.00 350,000.00 350,000.00 670,000.00 670,000.00
14 00517002* 3C- Environmental Work 1 Lump 46,000.00 46,000.00 263,000.00 263,000.00 10,000.00 10,000.00
(investigations,documentation,approvals and
permitting, plan preparation,etc)
15 00517003* 3D- Landscape and Aesthetics 1 Lump 287,500.00 287,500.00 175,000.00 175,000.00 320,000.00 320,000.00
16 00517004* 3E- Traffic Control Plans 1 Lump 115,000.00 115,000.00 280,000.00 280,000.00 590,000.00 590,000.00
17 00517005* 3F- Design of Temporary and Permanent 1 Lump 7,383,000.00 7,383,000.00 4,200,000.00 4,200,000.00 7,960,000.00 7,960,000.00
Work Through Final Design (excluding
Landscape and Aesthetics)
18 00517006* 3G- Design Support During Construction 1 Lump 358,800.00 358,800.00 900,000.00 900,000.00 420,000.00 420,000.00
19 00517007* 3H- As-Built Drawings, Manuals, Reports 1 Lump 80,500.00 80,500.00 150,000.00 150,000.00 80,000.00 80,000.00
20 00517008* 3I- Other Design Activities 1 Lump 96,000.00 96,000.00 240,000.00 240,000.00 1,700,000.00 1,700,000.00
Subtotal 9,010,800.00 6,733,000.00 11,755,000.00
10 - ROADWAY 05- Utility Relocations: S-R399(59) I-15
21 00573000* 5A- American Fork City 1 Lump 468,000.00 468,000.00 172,000.00 172,000.00 245,000.00 245,000.00
22 00573001* 5B- Timpanogos Special Services District 1 Lump 179,000.00 179,000.00 199,000.00 199,000.00 765,000.00 765,000.00
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FLUOR AMES STAKER-PARSON
3737 West 2100 South

Desc of Construction: NEW INTERCHANGE CONSTUCTION WEST VALLEY CITY,UT 84120 West Valley City,UT 84120
Estimate Completion date on or before
County: UTAH (49)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
23 00573002* 5C- Saratoga Springs City 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
24 00573003* 5D- Lehi City 1 Lump 75,000.00 75,000.00 1,000.00 1,000.00 1.00 1.00
25 00573004* 5E- Lehi City Power 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
26 00573005* 5F- Lehi Irrigation Company 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
27 00573006* 5G- Spring Creek Irrigation Company 1 Lump 1.00 1.00 1,000.00 1,000.00 117,000.00 117,000.00
28 00573007* 5H- Comcast 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
29 00573008* 5I- Verizon 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
30 00573009* 5J- Questar (IHP) 1 Lump 78,000.00 78,000.00 90,000.00 90,000.00 108,000.00 108,000.00
31 00573010* 5K- Qwest (Including Splicing) 1 Lump 140,000.00 140,000.00 33,000.00 33,000.00 265,000.00 265,000.00
32 00573011* 5L- Rocky Mountain Power 1 Lump 805,000.00 805,000.00 128,000.00 128,000.00 160,000.00 160,000.00
33 00573012* 5M- XO Communication 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
34 00573013* 5N- CentraCom Interactive 1 Lump 29,001.00 29,001.00 1,000.00 1,000.00 1.00 1.00
35 00573014* 50- AT&T 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
36 00573015* 5P- Questar HP (Feederline 26) - 70% / 30% 1 Lump 1,100,000.00 1,100,000.00 1,100,000.00 1,100,000.00 1,100,000.00 1,100,000.00
Split
37 00573016* 5Q- Questar HP (Feederline 85) - 70% / 30% 1 Lump 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00
Split
Subtotal 2,924,009.00 1,782,000.00 2,810,009.00
10 - ROADWAY 06- Construction: S-R399(59) I-15
38 00726000* 6A- Mobilization (not to exceed 5% of 1 Lump 5,582,500.00 5,582,500.00 2,100,000.00 2,100,000.00 5,200,000.00 5,200,000.00
Contract Amount)
39 00726001* 6B- Environmental Controls 1 Lump 119,500.00 119,500.00 270,000.00 270,000.00 510,000.00 510,000.00
40 00726002* 6C- Demolition and Site Preparation 1 Lump 859,233.75 859,233.75 1,200,000.00 1,200,000.00 2,050,000.00 2,050,000.00
41 00726003* 6D- Earthwork 1 Lump 48,124,927.75| 48,124,927.75 7,200,000.00 7,200,000.00| 23,995,426.00| 23,995,426.00
42 00726004* 6E- Roadway 1 Lump 24,326,467.50| 24,326,467.50| 17,400,000.00| 17,400,000.00| 21,866,000.00| 21,866,000.00
43 00726005* 6F- Drainage 1 Lump 1,947,135.00 1,947,135.00 1,100,000.00 1,100,000.00 2,279,000.00 2,279,000.00
44 00726006* 6G- Bridges 1 Lump 18,117,502.00| 18,117,502.00| 13,000,000.00| 13,000,000.00 9,150,000.00 9,150,000.00
45 00726007* 6H- Retaining Walls 1 Lump 8,835,865.00 8,835,865.00 3,500,000.00 3,500,000.00 4,732,000.00 4,732,000.00
46 00726008* 6l- Railroad 1 Lump 276,000.00 276,000.00 100,000.00 100,000.00 1,000.00 1,000.00
47 00726009* 6J- Landscape and Aesthetics 1 Lump 3,006,295.00 3,006,295.00 2,250,000.00 2,250,000.00 2,800,000.00 2,800,000.00
48 00726010* 6K- Signs and Sign Support 1 Lump 652,300.00 652,300.00 360,000.00 360,000.00 230,000.00 230,000.00
49 00726011* 6L- Traffic Signals 1 Lump 460,000.00 460,000.00 540,000.00 540,000.00 506,000.00 506,000.00
50 00726012* 6M- Roadway Lighting 1 Lump 460,000.00 460,000.00 300,000.00 300,000.00 125,000.00 125,000.00
51 00726013* 6N- Automated Traffic Management System 1 Lump 690,000.00 690,000.00 450,000.00 450,000.00 550,000.00 550,000.00
(ATMS)
52 00726014* 60- Maintenance of Traffic (MOT) 1 Lump 3,171,800.00 3,171,800.00 510,000.00 510,000.00 3,820,000.00 3,820,000.00
Subtotal 116,629,526.00 50,280,000.00 77,814,426.00
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FLUOR AMES STAKER-PARSON
3737 West 2100 South

Desc of Construction: NEW INTERCHANGE CONSTUCTION WEST VALLEY CITY,UT 84120 West Valley City,UT 84120
Estimate Completion date on or before
County: UTAH (49)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY 07- Maintenance During Construction: S-R399(59) I-15
53 00822000* 7A- Maintenance During Construction 1 Lump 122,000.00 122,000.00 300,000.00 300,000.00 406,000.00 406,000.00
Subtotal 122,000.00 300,000.00 406,000.00
10 - ROADWAY 08- Hazardous Materials Remediation: S-R399(59) I-15
54 00728000* 8A- Petroleum Impacted Soils 400 cuyd 108.00 43,200.00 200.00 80,000.00 164.00 65,600.00
55 00728001* 8B- Asbestos Containing Materials 20000 sq ft 4.25 85,000.00 10.00 200,000.00 7.00 140,000.00
Subtotal 128,200.00 280,000.00 205,600.00
75 - MISC BID 01- Project Management: S-R399(42) Pioneer
56 00122000* 1A- Bonds and Guarantees 1 Lump 653,200.00 653,200.00 825,000.00 825,000.00 539,000.00 539,000.00
57 00122001* 1B- Insurance and Insurance Certificates 1 Lump 116,000.00 116,000.00 330,000.00 330,000.00 140,000.00 140,000.00
58 00122002* 1C- Field Offices and Equipment 1 Lump 141,000.00 141,000.00 275,000.00 275,000.00 136,000.00 136,000.00
59 00122003* 1D- Quality Management Plan, Updates, and 1 Lump 256,000.00 256,000.00 275,000.00 275,000.00 9,000.00 9,000.00
Administration
60 00122004* 1E- Safety Plan, Updates, and Administration 1 Lump 318,000.00 318,000.00 220,000.00 220,000.00 105,000.00 105,000.00
61 00122005* 1F- Public Information Plan, Updates, and 1 Lump 62,000.00 62,000.00 165,000.00 165,000.00 62,000.00 62,000.00
Administration
62 00122006* 1G- Temporary Facilities and Equipment for 1 Lump 286,500.00 286,500.00 275,000.00 275,000.00 366,000.00 366,000.00
Design-Builder
63 00122007* 1H- Temporary Facilities and Equipment for 1 Lump 135,500.00 135,500.00 193,000.00 193,000.00 72,000.00 72,000.00
Department
64 00122008* 1l- Other Project Mangement Activities 1 Lump 1,361,000.00 1,361,000.00 4,400,000.00 4,400,000.00 2,730,000.00 2,730,000.00
Subtotal 3,329,200.00 6,958,000.00 4,159,000.00
75 - MISC BID 02- Independent Quality Firm (IQF): S-R399(42) Pioneer
65 00123000* 2A- IQF Design 1 Lump 179,400.00 179,400.00 1,100,000.00 1,100,000.00 1,250,000.00 1,250,000.00
66 00123001* 2B- IQF Construction 1 Lump 2,228,000.00 2,228,000.00 2,200,000.00 2,200,000.00 3,200,000.00 3,200,000.00
Subtotal 2,407,400.00 3,300,000.00 4,450,000.00
75 - MISC BID 03- Design: S-R399(42) Pioneer
67 00517000* 3A- Preconstruction Survey 1 Lump 79,000.00 79,000.00 275,000.00 275,000.00 220,045.00 220,045.00
68 00517001* 3B- Geotechnical Investigations 1 Lump 408,000.00 408,000.00 550,000.00 550,000.00 445,000.00 445,000.00
69 00517002* 3C- Environmental Work 1 Lump 40,000.00 40,000.00 413,000.00 413,000.00 5,000.00 5,000.00
(investigations,documentation,approvals,
permitting, & plan preparation,etc)
70 00517003* 3D- Landscape and Aesthetics 1 Lump 287,500.00 287,500.00 350,000.00 350,000.00 260,000.00 260,000.00
71 00517004* 3E- Traffic Control Plans 1 Lump 57,500.00 57,500.00 440,000.00 440,000.00 252,000.00 252,000.00
72 00517005* 3F- Design of Temporary and Permanent 1 Lump 4,900,000.00 4,900,000.00 6,600,000.00 6,600,000.00 5,300,000.00 5,300,000.00
Work Through Final Design (excluding
Landscape and Aesthetics)
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FLUOR AMES STAKER-PARSON
3737 West 2100 South

Desc of Construction: NEW INTERCHANGE CONSTUCTION WEST VALLEY CITY,UT 84120 West Valley City,UT 84120
Estimate Completion date on or before
County: UTAH (49)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
73 00517006* 3G- Design Support During Construction 1 Lump 359,000.00 359,000.00 1,650,000.00 1,650,000.00 280,000.00 280,000.00
74 00517007* 3H- As-Built Drawings, Manuals, and Reports 1 Lump 57,500.00 57,500.00 275,000.00 275,000.00 50,000.00 50,000.00
75 00517008* 3I- Other Design Activities 1 Lump 63,752.00 63,752.00 440,000.00 440,000.00 1,700,000.00 1,700,000.00
Subtotal 6,252,252.00 10,993,000.00 8,512,045.00
75 - MISC BID 05- Utility Relocations:S-R399(42) Pioneer
76 00726000* 5A- American Fork City 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
77 00726001* 5B- Timpanogos Special Services District 1 Lump 400.00 400.00 133,000.00 133,000.00 1.00 1.00
78 00726002* 5C- Saratoga Springs City 1 Lump 143,000.00 143,000.00 58,000.00 58,000.00 252,000.00 252,000.00
79 00726003* 5D- Lehi City 1 Lump 292,000.00 292,000.00 676,000.00 676,000.00 583,000.00 583,000.00
80 00726004* 5E- Lehi Clty Power 1 Lump 345,000.00 345,000.00 27,000.00 27,000.00 60,000.00 60,000.00
81 00726005* 5F- Lehi Irrigation Company 1 Lump 122,000.00 122,000.00 836,000.00 836,000.00 135,000.00 135,000.00
82 00726006* 5G- Spring Creek Irrigation Company 1 Lump 81,000.00 81,000.00 309,000.00 309,000.00 1.00 1.00
83 00726007* 5H- Comcast 1 Lump 81,420.00 81,420.00 62,000.00 62,000.00 62,000.00 62,000.00
84 00726008* 5I- Verizon 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
85 00726009* 5J- Questar (IHP) 1 Lump 1.00 1.00 758,000.00 758,000.00 32,000.00 32,000.00
86 00726010* 5K- Qwest (including splicing) 1 Lump 147,000.00 147,000.00 176,000.00 176,000.00 170,000.00 170,000.00
87 00726011* 5L- Rocky Mountain Power 1 Lump 575,000.00 575,000.00 723,000.00 723,000.00 130,000.00 130,000.00
88 00726012* 5M- XO Communication 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
89 00726013* 5N-CentraCom Interactive 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
90 00726014* 50- AT&T 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
91 00726016* 5P- Questar HP (Feederline 104) -70% / 30% 1 Lump 350,000.00 350,000.00 350,000.00 350,000.00 350,000.00 350,000.00
Split
92 00726017* 5Q- Rocky Mountain Power (345 kV) -70% / 1 Lump 250,000.00 250,000.00 250,000.00 250,000.00 250,000.00 250,000.00
30% Split
Subtotal 2,386,826.00 4,363,000.00 2,024,007.00
75 - MISC BID 06- Construction: S-R399(42) Pioneer
93 00728000* 6A- Mobilization (not to exceed 5% of 1 Lump 3,064,000.00 3,064,000.00 3,850,000.00 3,850,000.00 3,000,000.00 3,000,000.00
Contract Amount)
94 00728001* 6B- Environmental Controls 1 Lump 153,750.00 153,750.00 495,000.00 495,000.00 627,000.00 627,000.00
95 00728002* 6C- Demolition and Site Preparation 1 Lump 397,131.25 397,131.25 100,000.00 100,000.00 270,000.00 270,000.00
96 00728003* 6D- Earthwork 1 Lump 13,387,125.00| 13,387,125.00 8,000,000.00 8,000,000.00 5,689,000.00 5,689,000.00
97 00728004* 6E- Roadway 1 Lump 18,913,322.75| 18,913,322.75| 23,053,000.00| 23,053,000.00| 14,918,000.00| 14,918,000.00
98 00728005* 6F- Drainage 1 Lump 2,793,065.00 2,793,065.00 2,320,000.00 2,320,000.00 2,492,000.00 2,492,000.00
99 00728006* 6G- Bridges 1 Lump 5,958,160.00 5,958,160.00 5,000,000.00 5,000,000.00 4,899,000.00 4,899,000.00
100 00728007* 6H- Retaining Walls 1 Lump 5,446,967.00 5,446,967.00 7,000,000.00 7,000,000.00 5,036,000.00 5,036,000.00
101 00728008* 6I- Railroad (UPRR & UTA) 1 Lump 1.00 1.00 100,000.00 100,000.00 1.00 1.00
102 00728009* 6J- Landscape and Aesthetics 1 Lump 2,855,760.00 2,855,760.00 2,750,000.00 2,750,000.00 2,200,000.00 2,200,000.00
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FLUOR AMES STAKER-PARSON
3737 West 2100 South

Desc of Construction: NEW INTERCHANGE CONSTUCTION WEST VALLEY CITY,UT 84120 West Valley City,UT 84120
Estimate Completion date on or before
County: UTAH (49)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
103 00728010* 6K- Restoration Plan Landscaping (Jordan 1 Lump 94,000.00 94,000.00 100,000.00 100,000.00 132,000.00 132,000.00
River and Dry Creek)
104 00728011* 6L- Signs and Sign Support 1 Lump 141,000.00 141,000.00 960,000.00 960,000.00 33,000.00 33,000.00
105 00728012* 6M- Traffic Signals 1 Lump 431,000.00 431,000.00 800,000.00 800,000.00 424,000.00 424,000.00
106 00728013* 6N- Roadway Lighting 1 Lump 115,000.00 115,000.00 400,000.00 400,000.00 74,000.00 74,000.00
107 00728014* 60- Automated Traffic Management System 1 Lump 920,000.00 920,000.00 80,000.00 80,000.00 714,000.00 714,000.00
(ATMS)
108 00728015* 6P- Maintenance of Traffic (MOT) 1 Lump 607,750.00 607,750.00 935,000.00 935,000.00 6,000.00 6,000.00
109 00728016* 6Q- Hazardous Materials Remediation 1 Lump 1.00 1.00 300,000.00 300,000.00 1,000.00 1,000.00
Subtotal 55,278,033.00 56,243,000.00 40,515,001.00
75 - MISC BID 07- Maintenance During Construction: S-R399(42) Pioneer
110 01241000* 7A- Maintenance During Construction 1 Lump 59,000.00 59,000.00 50,000.00 50,000.00 356,000.00 356,000.00
Subtotal 59,000.00 50,000.00 356,000.00
Main
111 00822000* 8A- Bonds and Guarantees 1 Lump 248,400.00 248,400.00 225,000.00 225,000.00 203,000.00 203,000.00
112 00822001* 8B- Insurance and Insurance Certificates 1 Lump 41,000.00 41,000.00 90,000.00 90,000.00 59,000.00 59,000.00
113 00822002* 8C- Quality Management Plan, Updates, and 1 Lump 13,800.00 13,800.00 75,000.00 75,000.00 4,000.00 4,000.00
Administration
114 00822003* 8D- Safety Plan, Updates, and Administration 1 Lump 285,000.00 285,000.00 45,000.00 45,000.00 44,000.00 44,000.00
115 00822004* 8E- Temporary Facilities and Equipment for 1 Lump 63,000.00 63,000.00 75,000.00 75,000.00 40,000.00 40,000.00
Design-Builder
116 00822005* 8F- Temporary Facility and Equipment for 1 Lump 63,000.00 63,000.00 53,000.00 53,000.00 30,000.00 30,000.00
District
117 00822006* 8G- Other Project Management Activities 1 Lump 1.00 1.00 1,200,000.00 1,200,000.00 300,000.00 300,000.00
Subtotal 714,201.00 1,763,000.00 680,000.00
Water Main
118 00826000* 9A- IQF Design 1 Lump 60,000.00 60,000.00 300,000.00 300,000.00 261,000.00 261,000.00
119 00826001* 9B- IQF Construction 1 Lump 590,000.00 590,000.00 600,000.00 600,000.00 380,000.00 380,000.00
Subtotal 650,000.00 900,000.00 641,000.00
80 - NON-PARTICIPATING 10- Design: S-R399(42) 60" Water Main
120 01121000* 10A- Geotechnical Investigations 1 Lump 155,250.00 155,250.00 150,000.00 150,000.00 34,000.00 34,000.00
121 01121001* 10B- Traffic Control Plans 1 Lump 23,000.00 23,000.00 120,000.00 120,000.00 12,000.00 12,000.00
122 01121002* 10C- Design of Permanent Work Through Final 1 Lump 1,863,000.00 1,863,000.00 1,800,000.00 1,800,000.00 545,000.00 545,000.00
Design
123 01121003* 10D- Design Support During Construction 1 Lump 179,400.00 179,400.00 450,000.00 450,000.00 295,000.00 295,000.00
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124 01121004* 10E- As-Built Drawings, Manuals, and 1 Lump 23,000.00 23,000.00 75,000.00 75,000.00 45,000.00 45,000.00
Reports
125 01121005* 10G- Other Design Activities (Including 1 Lump 32,000.00 32,000.00 120,000.00 120,000.00 68,000.00 68,000.00
Permitting and Coordination of Turnouts with
Local Entities)
Subtotal 2,275,650.00 2,715,000.00 999,000.00
80 - NON-PARTICIPATING 11- Construction: S-R399(42) 60" Water Main
126 01122000* 11A- Pre-Ordered Pipe Contract (Purchase, 1 Lump 3,001,900.00 3,001,900.00 3,001,900.00 3,001,900.00 3,001,900.00 3,001,900.00
Fabrication, and Delivery of 22,000 LF of
straight pipe)
127 01122001* 11B- Purchase, Fabrication, and Delivery of 1 Lump 3,019,000.00 3,019,000.00 1,557,100.00 1,557,100.00 2,843,000.00 2,843,000.00
Valves and Special Fittings
128 01122002* 11C- Mobilization (not to exceed 5% of 1 Lump 612,000.00 612,000.00 1,050,000.00 1,050,000.00 1,100,000.00 1,100,000.00
Construction)
129 01122003* 11D- Environmental Controls 1 Lump 88,000.00 88,000.00 135,000.00 135,000.00 11,000.00 11,000.00
130 01122004* 11E- Trench Excavation, Pipe Placement & 1 Lump 12,676,000.00| 12,676,000.00 9,100,000.00 9,100,000.00 9,348,000.00 9,348,000.00
Backfill, including CLSM, Welding & Disposal
131 01122005* 11F- Trench Over- Excavation and 1 Lump 463,000.00 463,000.00 560,000.00 560,000.00 400,000.00 400,000.00
Stabilization
132 01122006* 11G- Pressure Testing of Pipeline Including 1 Lump 175,000.00 175,000.00 50,000.00 50,000.00 150,000.00 150,000.00
Furnishing and Disposal of Potable Water
133 01122007* 11H- Construction of Jordan River Crossing 1 Lump 712,000.00 712,000.00 300,000.00 300,000.00 358,000.00 358,000.00
between Station 23+80 and Station 26+40
134 01122008* 11I- Construct Air Release/Vacuum 1 Lump 417,000.00 417,000.00 470,000.00 470,000.00 1,682,000.00 1,682,000.00
Structures
135 01122009* 11J- Construct Drain Structures 1 Lump 36,000.00 36,000.00 201,000.00 201,000.00 475,000.00 475,000.00
136 01122010* 11K- Construct Turnout Structures 1 Lump 235,000.00 235,000.00 567,000.00 567,000.00 472,000.00 472,000.00
137 01122011* 11L- Construct Pipeline Facility Vehicle 1 Lump 3,000.00 3,000.00 250,000.00 250,000.00 2,000.00 2,000.00
Access
138 01122012* 11M- Maintenance of Traffic (MOT) 1 Lump 46,000.00 46,000.00 300,000.00 300,000.00 30,000.00 30,000.00
Subtotal 21,483,900.00 17,542,000.00 19,872,900.00
80 - NON-PARTICIPATING 12- Utility Relocations: S-R399(42) 60" Water Main
139 01231000* 12A- American Fork City 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
140 01231001* 12B- Timpanogos Special Services District 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
141 01231002* 12C- Saratoga Springs City 1 Lump 11,100.00 11,100.00 3,000.00 3,000.00 1.00 1.00
142 01231003* 12D- Lehi City 1 Lump 32,000.00 32,000.00 36,000.00 36,000.00 1.00 1.00
143 01231004* 12E- Lehi City Power 1 Lump 1.00 1.00 1,000.00 1,000.00 3,000.00 3,000.00
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FLUOR AMES STAKER-PARSON
3737 West 2100 South

Desc of Construction: NEW INTERCHANGE CONSTUCTION WEST VALLEY CITY,UT 84120 West Valley City,UT 84120
Estimate Completion date on or before
County: UTAH (49)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
144 01231005* 12F- Lehi Irrigation Company 1 Lump 1.00 1.00 50,000.00 50,000.00 1.00 1.00
145 01231006* 12G- Spring Creek Irrigation Company 1 Lump 1.00 1.00 16,000.00 16,000.00 1.00 1.00
146 01231007* 12H- Comcast 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
147 01231008* 12I- Verizon 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
148 01231009* 12J- Questar (IHP) 1 Lump 1.00 1.00 45,000.00 45,000.00 8,000.00 8,000.00
149 01231010* 12K- Qwest (including splicing) 1 Lump 1.00 1.00 11,000.00 11,000.00 15,000.00 15,000.00
150 01231011* 12L- Rocky Mountain Power 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
151 01231012* 12M- XO Communication 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
152 01231013* 12N- CentraCom Interactive 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
153 01231014* 120- AT&T 1 Lump 1.00 1.00 1,000.00 1,000.00 1.00 1.00
154 01231015* 12P- Questar HP (Feederline 104) -70% / 30% 1 Lump 350,000.00 350,000.00 350,000.00 350,000.00 350,000.00 350,000.00
Split
Subtotal 393,113.00 520,000.00 376,012.00
Water Main
155 01251000* 13A- Maintenance During Construction 1 Lump 30,000.00 30,000.00 150,000.00 150,000.00 10,000.00 10,000.00
Subtotal 30,000.00 150,000.00 10,000.00
Total: 229,916,910.00 172,100,000.00 187,239,000.00
Percent of Engineer's Estimate: 74.85 % 81.44 %




